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Current copies of the following documents are hereby made part of this Request for
Proposals for Design/Build Services by reference. These documents are available on the
DFCM web site at http://dfcm.utah.gov or are available upon request from DFCM:

DFCM Design Manual dated March 15, 2006
DFCM General Conditions dated May 25, 2005
DFCM Application and Certificate for Payment dated May 25, 2005.

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
-//dfcm.utah.go
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NOTICE TO DESIGN / BUILD TEAMS
SINGLE-STAGE COMPETITION

The Division of Facilities Construction and Management (DFCM) intends to hire a Design/Build Team comprised
of a General Contractor supported by subcontractors and an A/E with supporting technical consultants to design
and construct the following project:

SHOOTING RANGE BUILDOUT — NEW POST BUILDING
SALT LAKE COMMUNITY COLLEGE/DEPARTMENT OF PUBLIC SAFETY - SANDY, UTAH
DECM PROJECT NO. 07027550

The project estimated cost is $1,500,000. This design/build project will include oversite of shooting range
installation with Action Target, design and construction of range electrical and lighting, design and construction of
mechanical air handling system to include required air movement and filtration away from the firing line to protect
staff and range users from airborne lead dust. Mechanical system filter banks must be easily serviced and readily
accessible to maintenance personnel. Design and construction of surrounding office, classroom, and administrative
area. Design and construction of a fire protection system.

The RFP documents (without drawings) will be available at 1:00 PM on Thursday, March 8, 2007 on the DFCM
web page at http://dfcm.utah.gov. For questions and directions regarding this project, please contact Bob
Anderson, Program Director, DFCM, at (801)652-6754. No others are to be contacted regarding this project.

The Design/Build Team for this work will be selected by a Value Based Selection RFP method. A MANDATORY
Pre-Proposal Meeting for all Design/Build Teams (A/Es and Contractors) will be held at 3:00 PM on Monday,
March 19, 2007, at the POST Council Room at the Salt Lake Community College, 410 West 9800 South,

Sandy, Utah. At this meeting CDs containing the RFP documents and drawings will be distributed. All prime
Contractors, Architects and Engineers wishing to submit on this project must attend this meeting.

The proposal documents that are requested in the RFP must be submitted to DFCM at the Wasatch Building, Utah
State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah by the dates and times shown in the
Project Schedule.

The Division of Facilities Construction & Management reserves the right to reject any or all proposals or to waive
any formality or technicality in any proposal in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT
MARLA WORKMAN, CONTRACT COORDINATOR

4110 State Office Bldg.

Salt Lake City, Utah 84114
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DESCRIPTION OF WORK

The project estimated cost is $1,500,000. This design/build project will include oversite of shooting range
installation with Action Target, design and construction of range electrical and lighting, design and construction of
mechanical air handling system to include required air movement and filtration away from the firing line to protect
staff and range users from airborne lead dust. Mechanical system filter banks must be easily serviced and readily
accessible to maintenance personnel. Design and construction of surrounding office, classroom, and administrative
area. Design and construction of a fire protection system.

Project Risk Factors

The Design/Build Team will be selected using a Single Stage Value Based Selection method. Each
Design/Build Team will submit a preliminary design and cost proposal that demonstrates compliance
with project scope and budget as outlined in the RFP.

Following the VBS Selection Committee’s determination of the Design/Build Team whose proposal
provides the greatest value to the State, a stipend of $5,000 will be awarded to other finalists who met all
submittal requirements but were not selected. In return for accepting the stipend, the State can
incorporate portions or ideas of all design/construction solutions. Upon successful completion of contract
negotiations, a Notice to Proceed will be provided to the selected team.
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PROCUREMENT PROCESS

The State of Utah intends to enter into an agreement with a firm to provide Design/Build services as described.
The selection of the Design/Build Team will be made using a Value Based Selection (VBS) system.

1. Request for Proposals Documents for Design/Build Team

The Request for Proposals for Design/Build Services (RFP) consists of all of the documents listed in the Table of
Contents and all said documents are incorporated in this RFP by reference. The RFP will be available at DFCM
per the attached schedule and on the DFCM web site at http://dfcm.utah.gov.

2. Contact Information

Except as authorized by the DFCM Representative or as otherwise stated in the RFP or the pre-proposal meeting,
communication during the selection process shall be directed to the specified DFCM’s Representative. In order to
maintain the fair and equitable treatment of everyone, contractors shall not unduly contact or offer gifts or
gratuities to DFCM, any Board officer, employee or agent of the State of Utah, users or selection committee
members in an effort to influence the selection process or in a manner that gives the appearance of influencing the
selection process. This prohibition applies before the RFP is issued as the project is developed, and extends
through the award of a contract. Failure to comply with this requirement may result in a disqualification in the
selection process. Contractors should be aware that selection committee members will be required to certify that
they have not been contacted by any of the contractors in an attempt to influence the selection process.

3. Requests for Information

All requests for information regarding this project shall be in writing and directed to:

Bob Anderson (DFCM Representative)

Division of Facilities Construction and Management
4110 State Office Building

Salt Lake City, Utah 84114

E-mail: bobanderson@utah.gov

Facsimile: 801-538-8487

4, Project Schedule

The Project Schedule lists the important events, dates, times and locations of meetings and submittals. The terms
of the project schedule are hereby incorporated by reference and must be met by the selected team.

5. Mandatory Pre-Proposal Meeting

A mandatory pre-submittal meeting will be held on the date and time and at the location listed on the Project
Schedule. A representative from each interested general contractor firm and each interested prime design firm is
required to attend. During the meeting, a presentation will be made to describe the overall scope of work and
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Procurement Process
Page No. 2

intended schedule. Interested firms may ask questions and request clarification about the project and the
procurement process.

Sub-consultants and subcontractors are invited to attend this meeting but it is not mandatory for them.

The prime construction and prime design firms absence from the pre-submittal meeting and/or failure to
register precludes participation as a submitting firm on this project.

6. Submittal Due Dates and Times

All required submittals must be delivered to, and be received by DFCM prior to the date and time indicated in the
Project Schedule. Submittals received after the specified time will not be accepted. Please allow adequate time for
delivery. If using a courier service, the Design/Build Team is responsible for ensuring that delivery will be made
directly to the required location. Due to the ongoing construction on Capitol Hill and the anticipated shortage of
parking during 2007, all submittals will be received at the Wasatch Building at the Utah State Fairpark. Refer to
map on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark _map.pdf)

7. Last Day to Submit Questions

All guestions must be received at the office of DFCM no later than the time and dated listed in the Project
Schedule. Questions must be submitted in writing to Bob Anderson at DFCM.

8. Cost Proposal

Cost Proposals are required to be within the stated design/build budget of $1,500,000. Before submitting a
proposal, each Design/Build team shall carefully examine the RFP, visit the site of the Work, fully inform
themselves as to all existing conditions and limitations, and shall include in the Cost Proposal the cost of all items
required by the RFP. The Team is responsible for complying with all applicable laws, building codes, rules and
regulations.

The Cost Proposal, bearing original signatures, must be typed or handwritten in ink on the cost proposal form
provided in the RFP and submitted in a sealed envelope at the location specified below prior to the deadline for
submission of cost proposals indicated on the Project Schedule.

Cost Proposals will be accepted at DFCM at the Wasatch Building, Utah State Fairpark, approximately 155 North

1000 West, Salt Lake City, UT 84116-0000. Late proposals will be disqualified and returned to the proposer
unopened. One copy of the cost proposal is required.
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Procurement Process
Page No. 3

9. Compliance with Construction Budget

The stated budget is a “Guaranteed Maximum Price/Not to Exceed” (GMP/NTE) and DFCM expects to receive
cost proposals that are within the stated construction budget. While all contractors are generally encouraged to
submit cost reduction proposals as appropriate, those who are not able to submit a cost proposal within the budget
are particularly requested to submit cost reduction proposals to bring the cost within the budget. Contractors may,
however, submit cost proposals that exceed the budget but they will be addressed in the manner explained below.

After the deadline for submitting cost proposals, DFCM staff will open proposals to identify those contractors
whose cost proposals, net of any potentially acceptable cost reduction proposals, are within the stated budget. Cost
proposals will be kept confidential and will not be disclosed to the selection committee until after the interviews
and preliminary deliberations are completed. No information regarding a contractor’s cost and cost reduction
proposals will be disclosed to competing contractors prior to the completion of the selection process.

Only contractors whose cost proposals, less any potentially acceptable cost reduction proposals, are within the
stated budget for the contract will be invited to an interview. If no proposals are received from responsive and
responsible contractors whose cost proposal, less any potentially acceptable cost reduction proposals, are within the
stated budget for the contract, DFCM will determine which of the following actions to take:

A. DFCM may increase the stated budget for the contract and proceed with the selection process with
only those contractors whose cost proposals, less any potentially acceptable cost reduction proposals, are within the
revised budget for the contract. The determination of sources of additional funding and how much the budget will
be increased is solely at the discretion of DFCM.

B. DFCM may reduce the scope or requirements of the contract. This will be evidenced in an
addendum to the RFP which will also set a new deadline for submitting revised cost proposals and cost reduction
proposals. Only qualified contractors who had previously submitted a cost proposal in accordance with the RFP
may be considered in this extended procurement process.

C. DFCM may reject all proposals.

10. Cost and Scope Adjustment Proposals

Design/Build Teams may submit Cost and Scope Adjustment Proposals by the deadline indicated on the Project
Schedule. Sufficient description of the adjustment as well as the impact on the Cost Proposal must be provided to
allow for evaluation by the Selection Committee of the impact on scope, functionality, durability, long term cost
efficiency and initial cost. The amount shown on the base Cost Proposal should not include the impact of the Cost
and Scope Adjustment Proposals.

The Cost and Scope Adjustment Proposals will be evaluated by DFCM and the user to determine if they are
potentially acceptable. Prior to the interviews, each contractor will be notified as to which of their Cost or Scope
Adjustment Proposals are determined to be potentially acceptable and which ones will not be considered in the
selection process. Only those Cost and Scope Adjustment Proposals that are determined to be potentially
acceptable may be presented in the interview. Design/Build Teams may not submit additional Cost and Scope
Adjustment Proposals after the deadline. Any new Cost and Scope Adjustment Proposal that is raised in the
interview process that was not submitted prior to the deadline will not be considered in the selection process. The
Cost and Scope Adjustment Proposals that are accepted will be included in the original contract.
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Page No. 4

DFCM retains the right that, if it determines that a cost reduction proposal is desirable but the proposed change is
so substantial that its consideration in the selection process would not allow for the fair and equitable treatment of
all contractors, DFCM may, at its option, include the proposed change of contract requirements in an addendum
and allow all qualified contractors to submit a new proposal.

11. Listing of Subcontractors

Listing of Subcontractors shall be as required by the Request for Proposals and as summarized in the “Instructions
and Subcontractor’s List Form”, which are included as part of this RFP except that only subcontractors that need to
be listed are those that have been identified at the time of submission. The Subcontractors List shall be delivered
to DFCM or faxed to DFCM at (801)538-3677 by the date and time stated in the Project Schedule and will be
included in the Contract. Requirements for listing additional subcontractors are as follows: NO ADDITIONAL
REQUIREMENTS.

As additional subcontractors are identified, the subcontractor list shall be updated and submitted to the DFCM
representative. DFCM retains the right to audit or take other steps necessary to confirm compliance with
requirements for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for award of
contracts for a period of up to three years.

12. Addendum
All responses to questions and requests for clarification will be in writing and issued as addenda to the Request for

Proposals. The addenda will be posted on DFCM’s web site. Any addenda issued prior to the submittal deadline
shall become part of the Request for Proposals and any information required shall be included in your proposal.

13. Past Performance and References

As each DFCM project is completed, DFCM, the Contractor and A/E will evaluate each other and will also be
evaluated by the using agency/institution. It is the intent of DFCM that this process will be the major source for
evaluating past performance.

Contractors and A/Es shall submit past performance and reference information by the time indicated on the Project
Schedule.

For all DFCM projects completed in the last five years identify the project by name, number and DFCM project
manager. Each prime contractor and each prime design firm wishing to compete for this project that has not
completed at least three DFCM projects in the last five years will be required to provide one copy of a list of
references on additional similar projects for a total of three projects.
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For non-DFCM projects provide the following information:

Point of Contact: Person who will be able to answer any customer satisfaction questions.
Phone Number: Phone number of the contact we will be surveying.

User Name: Name of Company / Institution that purchased the construction work.
Project Name: Name of the project.

Date Completed: Date of when the work was completed.

Address: Street, city and state where the work was performed.

Size: Size of project in dollars.

Duration: Duration of the project / construction in months.

Type: Type of the project (i.e.: School, Offices, Warehouse, etc)

14. Statements of Qualifications

The submitting Design/Build Team shall provide six copies of the Statements of Qualifications. The Statement of
Qualifications is a short document that addresses the selection criteria. It indicates the experience and
qualifications of the Design/Build Team, the construction project manager, the lead designer, and other critical
members of the team. It describes what talents their team brings to the project, how their knowledge of the subject
will provide benefit to the process, how the team has been successful in the past and how that relates to this project.
It should include information on similar projects that have been completed by the Design/Build Team, construction
project manager, lead designer, and other team members. Include the experience and special qualifications that are
applicable to this project and/or are part of the project specific selection criteria.

15. Design Proposal

The following is a list of all items to be submitted by the Design Proposal due date:

e Required Drawings (six sets). Each drawing sheet will be sized sufficient to demonstrate the detail of the
drawings.
o Floor Plans for each floor of the building(s), Scale 1/8"=1"-0" (minimum).
o Transverse and longitudinal sections, Scale 1/8"=1"-0" (minimum).
0 Details as required to show design approach for firing range equipment.
o Complete outline specifications (six sets)
e Adequate narrative description of each system (electrical, mechanical, fire sprinkler, security, etc. (six sets)
o A complete list of exclusions or exceptions from requirements listed in the requirements of the projects.
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16. Management Plan

The Design/Build Team shall submit six copies of a Management Plan by the time indicated on the Project
Schedule. The Management Plan should demonstrate how the Design/Build Team is organized, the role of team
members, and how the team will work together to achieve the objectives of the project. It should identify decision
making authority and point of contact.

The Management Plan should address in a general manner how the Team will accomplish the objectives of the
project, mitigate the project risks identified by the Team, and address any other selection criteria not addressed
elsewhere in the Team’s submittals. It should include a preliminary project schedule indicating how the Team will
accomplish the desired completion timeframe.

The Management Plan should be concise yet contain sufficient information for evaluation by the Selection
Committee.

17. Time

One of the selection criteria will be proposed contract time. The Design/Build Team will include in the
Preliminary Management Plan the schedule for completing the work including any items required by DFCM or the
AJE. A Substantial Completion date prior to August 15, 2007 is requested, but not mandatory.

It is anticipated that a contract will be given to the contractor for signature by the date specified in the Project
Schedule. The actual notice to proceed will be based on how quickly the contractor returns the contract and the
required bonds as well as the resolution of any issues that may arise in the procurement process. The actual
completion date will be based on the contractors proposed schedule and the date the contractor received the
contract for signature.

All plans, schedules, and the cost proposals are required to reflect the proposed design and construction time.

Non-compliance with the schedule will not result in automatic disqualification; it will be evaluated by the Selection
Committee in determining the final selection.

18. Termination or Debarment Certifications

The general contractor and prime design firm of the design build team must submit a certification that neither it nor
its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from soliciting work by any governmental department or agency. These firms must also certify that
neither the firm nor its principals have been terminated during the performance of a contract or withdrew from a
contract to avoid termination. If the firm cannot certify these two statements, the firm shall submit a written
explanation of the circumstances for review by DFCM. Design/Build Teams are to submit these certifications with
the Statement of Qualifications.
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19. Selection Committee

The Selection Committee will be composed of individuals from the Utah State Building Board, DFCM, the User
Agency / Institution, representatives from the design and construction disciplines, and others deemed appropriate
by DFCM.

20. Interviews

Interviews will be conducted with all responsive and responsible Design/Build Teams except as follows. If more
than nine Design/Build Teams submit proposals and meet other requirements, DFCM may convene the Selection
Committee to develop a list of contractors to be invited to interviews. This evaluation will be made using the
selection criteria noted below. The information provided by the past performance/references, Preliminary
Management Plan and Statement of Qualifications will be the basis for this evaluation.

The purpose of the interview is to allow the Design/Build Team to present its qualifications, past performance and
preliminary management plan. It will also provide an opportunity for the Selection Committee to seek clarification
of the Team’s proposal.

The proposed primary project management personnel, including the project manager and Architect, should be in
attendance. The project manager is the Design/Build Team’s representative who will have full responsibility for
the design and construction of the project. The project manager has overall job authority, will be in attendance at
all job meetings, and is authorized by the contractor to negotiate and sign any and all change orders in the field, if
necessary. Unless otherwise noted, the attendance of sub-consultants and subcontractors is at the discretion of the
contractor.

The method of presentation is at the discretion of the Design/Build Team. The interviews will be held on the date
and at the place specified in the Project Schedule.

21. Selection Criteria

The following criteria will be used in arriving at the successful design/build team. The criteria are not listed in any
priority order. The Selection Committee will consider all criteria in performing a comprehensive evaluation of the
proposal.

The following criteria will be used in ranking each of the construction firms. The firm that is ranked the highest
will represent the best value for the state. The criteria are not listed in any priority order. The selection committee
will consider all criteria and determine how much weight to give to each item in performing a comprehensive
evaluation of the proposal. Weights have been assigned to each criteria in the form of points.

1. Design Proposal. 25 POINTS. The Design/Build Team’s design as presented in the management plans and
as clarified in the interviews will be evaluated as to how well it meets the objectives of the project.

2. Schedule. 20 POINTS. The contractor’s schedule will be evaluated as to how well it meets the objectives
of the project. Unless other objectives are stated, the shorter the construction duration that is evaluated to
be feasible while maintaining safety and quality in conformance with the construction documents is
preferred. The contractor shall discuss during the interview the project schedule identifying major work
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items with start and stop dates that are realistic and critical subcontractors and if they have reviewed and
agree to the schedule. The overall completion date shown on the schedule will be used in the contract as
the contract completion date.

3. DFCM Past Performance Rating. 10 POINTS. Each construction firm will be given a past performance
rating. The rating will be based first on how well the firm did on past projects with DFCM. If the DFCM
past performance ratings are not available, a rating will be established using any DFCM past performance
ratings that are available, supplemented by references supplied by the contractor at the time the proposals
are submitted.

4. Strength of Contractor’s Team. 20 POINTS. Based on the statements of qualifications, the interview, and
management plan, the selection team shall evaluate the expertise and experience of the construction firm,
the project manager, and the superintendent as it relates to this project in size, complexity, quality and
duration. Consideration will also be given to the portions of the project that the contractor will self
perform and the strength brought to the team by critical subcontractors including how they were selected
and the success the contractor has had in working with them.

5. Project Management Approach. 15 POINTS. Based on the information provided in the construction and
management plan and information presented in the interview the selection team shall evaluate how each
team has planned the project and determined how to construct the project in the location and in the time
frames presented. The firm should present how they plan to move material and people into and out of the
site; keep the site safe; minimize disruption to the facility, etc. The construction firm shall also discuss
what portions of the project they plan to self perform. The selection team will also evaluate the degree to
which risks to the success of the project have been identified and a reasonable solution has been presented.
This may include cost reduction ideas or proposals.

6. Cost. 10 POINTS. The contractor’s proposal will be considered with all other criteria to determine the
ranking of firm.

The following criteria are project specific. They are added to the above criteria in determining the selection that
represents the best value for the state.

TOTAL POSSIBLE POINTS: 100 POINTS.

22. Award of Contract

The selection of the Design/Build Team will be made using the Value Based Selection system (VBS). The award
of the Contract shall be in accordance with the criteria set forth in the Request for Proposals (RFP). The State of
Utah intends to enter into an agreement with the prime contractor to construct the project as outlined. Individual
contractors or alliances between two or more contractors are allowed in this process. The State will contract with
only one legal entity.
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23. Contract

The Design/Build Agreement will be in the form included in the RFP documents. The contract time will be as
indicated in the proposal.

24. Licensure
The Design/Build Team shall comply with and require all of it’s A/Es consultants, sub-consultants, and

subcontractors to comply with the license laws as required by the State of Utah.

25. Financial Responsibility of Contractors and Subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility of
the contractor or subcontractor.

26. Withdrawal of Proposals

Proposals may be withdrawn on written request received from proposer until the notice of selection is issued.

27. Time is of the Essence

Time is of the essence in regard to all the requirements of the contract documents.

28. Right to Reject Proposals

DFCM reserves the right to reject any or all proposals.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
PROJECT SCHEDULE
PROJECT NAME: SHOOTING RANGE BUILDOUT — NEW POST BUILDING
SALT LAKE COMMUNITY COLLEGE/
DEPARTMENT OF PUBLIC SAFETY - SANDY, UTAH
DFCM PROJECT NO. 07027550
Event Day Date Time Place
RFP for Design/Build Thursday March 8, 2007 1:00 PM DFCM web site *
Teams Available
MANDATORY Pre- Monday March 19, 2007 3:00 PM POST Council Room
Proposal Meeting 410 West 9800 South
Sandy, UT
Last Day to Submit Wednesday March 21, 2007 12:00 NOON | DFCM - Bob Anderson
Questions bobanderson@utah.gov
Addendum Issued Friday March 23, 2007 12:00 NOON | DFCM web site*
Responding to Questions (if
needed)
Management Plans, Wednesday March 28, 2007 12:00 NOON | DFCM
References, Statements of Wasatch Building
Qualifications, Design Utah State Fairpark
Proposals, Cost Proposals, Approx 155 North 1000 West
Cost/Scope Adjustments, Salt Lake City, UT
Termination / Debarment
Certifications Due
Subcontractor List Due Thursday March 29, 2007 12:00 NOON | DFCM
4110 State Office Bldg
SLC, UT
Fax 801-538-3677
Interviews Tuesday April 3, 2007 TBD POST Council Room
410 West 9800 South,
Sandy, UT
Announcement of Selection | Wednesday April 4, 2007 TBD

* NOTE: DFCM’s web site address is http://dfcm.utah.gov

**  Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 2007,
all submittals will be received at the Wasatch Building at the Utah State Fairpark. Refer to map
on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark map.pdf)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

PROPOSAL FORM

NAME OF PROPOSER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Request for Proposals” for
the SHOOTING RANGE BUILDOUT — NEW POST BUILDING - SALT LAKE COMMUNITY
COLLEGE/DEPARTMENT OF PUBLIC SAFETY — SANDY, UTAH - DFCM PROJECT NO. 07027550
and having examined the Contract Documents and the site of the proposed Work and being familiar with all of the
conditions surrounding the construction of the proposed Project, including the availability of labor, hereby
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract
Documents as specified and within the time set forth and at the price stated below. This price is to cover all
expenses incurred in performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by August 15, 2007 after receipt of the Notice to
Proceed, should I/we be the successful proposer and agree to pay liquidated damages in the amount of $ 500.00 per
day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents.
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PROPOSAL FORM
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Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Proposer

ADDRESS:

Authorized Signature

DFCM FORM 5c¢-1 030707
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM (VBS)

All proposers shall submit a list of ALL first-tier subcontractors, meeting the following criteria,
including the subcontractor’s name, bid amount and other information required by these Contract
Documents, on the following basis:
PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED

PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED
Any additional subcontractors identified in the Request for Proposals shall also be listed.
e The DFCM Director may not consider any proposal submitted by a proposer if the proposer fails to
submit a subcontractor list meeting the requirements of State law.
List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.
Proposer may not list more than one subcontractor to perform the same work.
e Proposer must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.
Proposer shall certify that all subcontractors, required to be licensed, are licensed as required by State
law. A subcontractor includes a trade contractor or specialty contractor and does not include suppliers
who provide only materials, equipment, or supplies to a contractor or subcontractor.

PROPOSER LISTING 'SELF' AS PERFORMING THE WORK:

Any proposer that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term “Self” for that category on the subcontractor list form. Any listing of ‘Self’ on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION’:

A proposer may list “‘Special Exception’ in place of a subcontractor when the proposer intends to
obtain a subcontractor to perform the work at a later date because the proposer was unable to obtain a
qualified or reasonable proposal under the provisions of U.C.A. Section 63A-5-208(4). The proposer
shall insert the term *Special Exception’ for that category of work, and shall provide documentation
with the subcontractor list describing the proposer’s efforts to obtain a bid of a qualified subcontractor
at a reasonable cost and why the proposer was unable to obtain a qualified subcontractor bid. The
Director must find that the proposer complied in good faith with State law requirements for any
‘Special Exception’ designation, in order for the proposal to be considered. If awarded the contract,
the Director shall supervise the proposer’s efforts to obtain a qualified subcontractor bid. The amount
of the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.
Any listing of ‘Special Exception’ on the sublist form shall also include amount allocated for that
work.
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GROUNDS FOR DISQUALIFICATION:

The Director may not consider any proposal submitted by a proposer if the proposer fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular proposer if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of Director, the Director may provide notice to the proposer and the
proposer shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to submission of the subcontractors list, the contractor may change its listed subcontractors
only after receiving written permission from the Director based on complying with all of the following
criteria.

(1)  The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2 The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3 Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the contractor establishes that the subcontractor is not qualified for the
work.

EXAMPLE:

Example of a list where there are only four subcontractors

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000

MECHANICAL

“Special Exception”
(attach documentation)

Fixed at: 350,000.00

(TO BE PROVIDED
AFTER OBTAINING
SUBCONTRACTOR)

SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS SUBCONTRACTOR LIST
SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
L3 L] L3 o L3 L] L] DFCM
Division of Facilities Construction and Management
SUBCONTRACTORS LIST
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
I. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any
alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH PROPOSER. ACTION MAY BE TAKEN AGAINST PROPOSERS BID BOND
AS DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4,5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4, Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, Ibs./hr., and applicable units).

Page 2 of 7
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10. List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 30of 7
22
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.

3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.

4, Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road
network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.

4, Frequency of application of dust suppressant.

5. Explain what triggers the use of a special control measure other than routine measures already in
place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 50of 7
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1. Name and address of dust source.

2. Time and duration of dust episode.

3. Meteorological conditions during the dust episode.

4. Total number and type of fugitive dust activities and dust producing equipment within each

operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

6. Reasons for failing to control dust from the dust generating activity or equipment.

7. New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3, 4, 5, 6, or 7.

8. If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309
Page 7 of 7
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1 I/ / I
Project No. 07027550

DFCM AND DESIGN/BUILD TEAM
AGREEMENT

THIS AGREEMENT made and entered into this day of , 20__, by and between the DIVISION OF
FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter referred to as the "DFCM", and (FILL IN
DESIGN/BUILD FIRM) , a corporation authorized to do business in the State of Utah
and consisting of a legally recognized business entity in the State of Utah and contracting/ construction
management and architectural/engineering components, which are to be performed by (FILL IN
DESIGN/BUILD FIRM) , or entities under contract with (FILL IN DESIGN/BUILD
FIRM) , as appropriate. (FILL IN DESIGN/ BUILD FIRM) , shall
hereinafter be referred to as "DESIGN/BUILD TEAM".

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, DESIGN/BUILD TEAM agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and DESIGN/BUILD TEAM for the consideration provided in this Agreement, agree as
follows:

INTRODUCTION:

This Agreement is between DFCM and DESIGN/BUILD TEAM, consisting of the prime contractor who shall
also responsibly represent it’s A/E’s, architect’s, engineer’s, suppliers, consultants, subconsultants and
subcontractors at any tier. There are designer and general contractor responsibilities identified in this Agreement.
There are important documents incorporated by reference. While the DESIGN/BUILD TEAM maintains liability
for all design and general contractor functions, the specific functions referred to in this Agreement as well as the
documents incorporated by reference, shall be performed by the respective personnel of the DESIGN/ BUILD
TEAM that are qualified architects/engineers and general contractors.

The identity of the leaders of the specific functions of the DESIGN/BUILD TEAM are attached to this
Agreement, entitled Exhibit “A.” and made a part of this Agreement. Said leadership shall not be changed or
substituted without written approval of the DFCM.
ARTICLE 1.
DOCUMENTS INCORPORATED BY REFERENCE
AND GENERAL PROVISIONS
1.1 DOCUMENTS INCORPORATED BY REFERENCE:

1.1.1 Request for Proposals and General Conditions. The DESIGN/BUILD TEAM and DFCM shall be
bound by their respective obligations, duties and rights as referred to in the Request for Proposals identified as
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Design/Build Agreement
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”Announcement of Design/Build Competition for the Design and Construction of the (FILL IN TITLE OF RFP
DOCUMENT) , herein after identified as “Announcement of
Design/Build Competition” and dated , inclusive of all addenda, as well as the inclusive of all
addenda, as well as the DFCM General Conditions dated May 25, 2005, and on file with the Division of Facilities
Construction and Management and by this reference incorporated herein. The Cost Proposal Form is hereby
attached and made part of this agreement and is entitled Exhibit “B". It is intended that this DESIGN/BUILD
TEAM's Agreement not reiterate all the applicable provisions of said Request for Proposals and the General
Conditions and the fact that some provisions are reiterated herein does not lessen the importance of the provisions
that are not so reiterated. Unless the context provides otherwise, all the definitions and interpretations of
provisions of this DESIGN/BUILD TEAM's Agreement shall be as stated in said Announcement of Design Build
Competition and the General Conditions. In case of conflict between the provisions of this DESIGN/BUILD
TEAM's Agreement, the Announcement of Design/Build and the General Conditions, the following shall indicate
which provision controls:

@ This Agreement shall control over conflicting provisions in the Announcement of
Design/Build Competition and/or General Conditions.

2 The Announcement of Design/Build Competition shall control over conflicting
provisions in the General Conditions.

Said General Conditions shall be construed in such a manner as that any reference to a right, responsibility, or
duty of the General Contractor (Contractor) referred to in the General Conditions shall be deemed to refer to the
DESIGN/BUILD TEAM. Any reference to A/E in the General Conditions shall be deemed to refer to the
DESIGN/BUILD TEAM Architect/Engineer as applicable, and shall also be bound by the provisions in the
General Conditions that refer to the duties and responsibilities of the A/E in the General Conditions. Unless
otherwise specified by this Agreement, the definitions in the General Conditions shall apply to this Agreement.

1.1.2 The Project Defined. The Project is the total design and construction for which the
DESIGN/BUILD TEAM is responsible, including all professional design services and all labor, materials and
equipment used or incorporated in such design and construction for the project referenced by the Announcement
of Design/Build Competition in Paragraph 1.1.1 above.

1.1.3 The Work Defined. The Work comprises the completed construction designed under the Project
and includes labor necessary to produce such construction, and materials and equipment incorporated or to be
incorporated in such construction.

1.2 EXECUTION, CORRELATION, CONTRACTUAL RELATIONSHIP AND INTENT

1.2.1 This Agreement shall be signed in not less than duplicate by the DFCM and DESIGN/ BUILD
TEAM.

1.2.2  Nothing contained in this Agreement and the Contract Documents shall create a professional
obligation or contractual relationship between the DFCM and any third party, including subcontractors, A/E’s,
consultants and suppliers at any tier of the DESIGN/BUILD TEAM. Notwithstanding this, it is understood and
agreed that the DFCM is the intended third party beneficiary of all contracts for design or engineering services, all
subcontracts, purchase orders and other agreements between the DESIGN/BUILD TEAM and third parties.

28
DFCM FORM 5c-2 030707



Design/Build Agreement
Page No. 3

The DESIGN/BUILD TEAM shall incorporate the obligations of this Agreement into its respective subcontracts,
supply agreements and purchase orders. The DESIGN/BUILD TEAM shall also be responsible to the DFCM for
wrongful or negligent acts, errors or omissions of it’s A/E, consultants, subcontractors, suppliers, agents and
employees or those in privity with the DESIGN/BUILD TEAM, at any tier.

1.3 CONTRACT DOCUMENTS. The Contract Documents consist of the General Conditions adopted by
the Utah State Building Board on May 25, 2005; the DFCM Design Manual dated March 15, 2006 and on file
with the office of DFCM; this Agreement; the Conditions of the Contract (General and Supplementary
Conditions); and all competition documents provided by DFCM to DESIGN/BUILD TEAM and all competition
documents provided by DESIGN/BUILD TEAM to DFCM, which are identified in a list entitled Exhibit “C”,
hereby attached and made part of this Agreement. Clarifications to said proposal documents are hereby identified
in Exhibit “D”, which is hereby attached and made part of this Agreement. All such Contract Documents referred
to in this Paragraph 1.3 are hereby incorporated by reference herein. Any reference in this Agreement to certain
provisions of the Contract Documents shall in no way be construed as to lessen the importance or applicability of
any other provisions of the Contract Documents.

1.4 CONTRACT DOCUMENTS COMPLIANCE, TERMS, INDEPENDENT CONTRACTOR. The
Work to be performed shall be in accordance with all of the Contract Documents. All terms used in this
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions, except as
otherwise provided in this Agreement. The DESIGN/ BUILD TEAM Agrees to furnish labor, materials and
equipment to complete the Work as required in the Contract Documents which are hereby incorporated by
reference. It is understood and agreed by the parties hereto that all Work shall be performed as required in the
Contract Documents and shall be subject to inspection and approval of DFCM or its authorized representative.
The relationship of the DESIGN/BUILD TEAM to the DFCM hereunder is that of an independent contractor.

ARTICLE 2.
DESIGN/BUILD TEAM

2.1 RESPONSIBILITY ALLOCATION. The components of the Design Team shall have primary
responsibilities as follows:

2.1.1 Design services shall be performed by the A/E of the DESIGN/BUILD TEAM as well as the
appropriate consultants (engineers, etc) selected and paid by the DESIGN/BUILD TEAM and acting in the
interest of the DESIGN/BUILD TEAM. As part of the proposal of DESIGN/ BUILD TEAM, (FILL IN NAME
OF DESIGN FIRM) has been selected as the A/E for the Project and is, or shall be
promptly, under contract with the DESIGN/BUILD TEAM. DESIGN/BUILD TEAM shall notify DFCM of any
substantial change in the composition of the A/E assigned to the Project, including but not limited to any major
changes of staffing or assignments of architects to the Project. Any substantial change in the composition of the
AJE must be approved by DFCM in writing. The identity of the leader of the specific functions of (FILL IN
NAME OF DESIGN FIRM) -is (FILL IN NAME OF DESIGN FIRM
REPRESENTATIVE) , principal in charge of coordination of all design services. Said
leadership shall not be changed or substituted without written approval of the DFCM.
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2.1.2  Construction shall be performed in accordance with this Agreement and the Contract Documents
by the qualified general contractor component of the DESIGN/BUILD TEAM as well as the appropriate
subcontractors and suppliers at any tier in privity with the DESIGN/BUILD TEAM. Design Work shall be
performed in accordance with this Agreement and the Contract Documents by the A/E component of the
DESIGN/BUILD TEAM as well as the appropriate consultants at any tier in privity with the A/E.

2.1.3 The DESIGN/BUILD TEAM shall be responsible to the DFCM for wrongful or negligent acts,
errors or omissions of the DESIGN/BUILD TEAM's employees and parties in privity of contract with the
DESIGN/BUILD TEAM, at any tier, to perform any portion of the Work, including their agents and employees.

2.2 BASIC DESIGN SERVICES. The DESIGN/BUILD TEAM's Basic Design Services consist of those
described below and any other services identified in this DESIGN/BUILD TEAM Agreement as part of Basic
Services related to design, including normal structural, mechanical, electrical, and architectural as well as other
consulting services reasonably necessary to fulfill the design duties and responsibilities under this Agreement and
the Contract Documents. The DESIGN/BUILD TEAM shall prepare and promptly distribute minutes of all
meetings. Said minutes shall not be considered official minutes until approved by the DFCM.

2.3 DESIGN DEVELOPMENT PHASE.

2.3.1 Design Development Documents. Based on the approved Design/Build Proposal, written
authorization to proceed to Design Development signed by the DFCM, and any adjustments authorized by the
DFCM in the program, or scope of work, schedule or construction budget, the DESIGN/BUILD TEAM shall
prepare, for approval by the DFCM, Design Development Documents consisting of drawings and other documents
to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical
systems, materials and such other elements as may be appropriate. The Design Development Documents shall
include the items listed in the Design Development Phase Checklist of the DFCM Design Manual incorporated by
reference into this Agreement.

2.3.2 Design Revisions. The DFCM reserves the right to request minor design revisions and the
DESIGN/BUILD TEAM shall promptly perform such revisions with no increase in cost beyond the Guaranteed
Fixed Costs for all the Work of this Project.

24 CONSTRUCTION DOCUMENTS PHASE.

2.4.1 Construction Documents. Based on the approved Design Development Documents, and written
authorization to proceed to the Construction Documents Phase signed by the DFCM, and any further adjustments
in the scope or quality of the Project or in the construction budget authorized by the DFCM, the DESIGN/BUILD
TEAM shall prepare, for approval by the DFCM, Construction Documents consisting of Drawings and
Specifications setting forth in detail the requirements for the construction of the Project. The Construction
Documents shall include the items listed in the Contract Document Phase Checklist of the DFCM Design Manual
incorporated by reference into this Agreement.
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2.4.2 Market Changes. It is understood that the DESIGN/BUILD TEAM assumes the risk and cost of
market changes with respect to the DESIGN/BUILD TEAM’s scope of work. In the event any supplier under a
Purchase Agreement with the State of Utah fails to perform according to the terms of his agreement, the
DESIGN/BUILD TEAM will be entitled to an equitable adjustment of the contract price and time. The
DESIGN/BUILD TEAM will use its best efforts in managing those suppliers to maintain the project schedule.

2.4.3  Assist With Filing For Governmental Approval. When requested by the DFCM, the
DESIGN/BUILD TEAM shall assist the DFCM in all reasonable requests in connection with the DFCM’s
responsibility for filing documents required for approval of governmental authorities having jurisdiction over the
Project.

2.5 BIDDING OR NEGOTIATION PHASE.

2.5.1 Duties; In General. After receipt of the written authorization to proceed to the Bidding or
Negotiation Phase by DFCM, the DESIGN/BUILD TEAM shall obtain bids or negotiate proposals and award
contracts to subcontractors, subconsultants and suppliers which are consistent with the Design/Build Agreement.
The term “bid” in the Agreement is also meant to mean “proposal” where the DESIGN/BUILD TEAM is using a
request for proposal procurement process.

@ The DESIGN/BUILD TEAM shall promptly supply ten (10) complete sets of Final
Construction Documents to DFCM.

2 Specified Subcontractors: The specifically cited subcontractors, along with their license
number (if required) and estimated cost, have been listed as a submission with the DESIGN/ BUILD TEAM cost
proposal. Any substantial variation from the original estimate, submitted on (FILL IN DATE PROPOSAL
WAS SUBMITTED) as part of the Cost Proposal, shall be accompanied by a written explanation
from the Contractor justifying the variation and describing how the variation meets or exceeds the “value” to the
DFCM on the project.

3 Non-Specified Subcontractors: The non-specified subcontractor’s scope of work and
estimated costs shall be listed as a submission with the DESIGN/BUILD TEAM cost proposal. Within 24 hours
after the Contractor “opens” the non-specified subcontractors bid and if the bid is from a subcontractor that would
otherwise be required to be part of a sublist under UCA 63-5a-208 if the procurement was performed directly by
DFCM in bidding process, the DESIGN/BUILD TEAM shall submit name of the subcontractor along with their
license number (if required) and estimated cost to DFCM. During the competitive bid process by the
DESIGN/BUILD TEAM for these subcontractors, DFCM shall have a representative at the bid opening and
subcontractor’s selection.

4) The DESIGN/BUILD TEAM shall at all reasonable times be available personally, or
have available, a responsible member of his or her staff to make such interpretations of the Contract Documents as
are necessary to facilitate completion of the construction contract by the DESIGN/BUILD TEAM's subcontractors
and suppliers.

5) If subcontractor’s are selected through a proposal process and the DESIGN/ BUILD
TEAM fails to comply with the sublist requirements of UCA 63-5a-208 for bids made applicable in this
Agreement to proposals, the DESIGN/BUILD TEAM shall have 24 hours to cure such failure after receiving
written notice from DFCM.
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2.6 CONSTRUCTION PHASE-ADMINISTRATION OF THE CONSTRUCTION.

2.6.1 Advise And Consult. The DESIGN/BUILD TEAM shall advise and consult with the DFCM
during the Construction Phase. No one shall be entitled to rely upon any representation by the DESIGN/BUILD
TEAM unless it is in writing and signed by the DESIGN/BUILD TEAM Project Manager or a principal of the
DESIGN/BUILD TEAM.

2.6.2 Representations by Third Parties, and Officials, Other Than DFCM. DESIGN/ BUILD
TEAM may not rely on any representations of other state agencies, officials or any third parties unless specifically
approved in writing by DFCM.

2.6.3 Record Copy at Site. The DESIGN/BUILD TEAM shall maintain in good order at the site one
record copy of the drawings, specifications, product data, samples, shop drawings, Change Orders and other
Modifications, marked currently to record changes made during construction. At the conclusion of the
Construction Phase the DESIGN/BUILD TEAM shall prepare and furnish to the DFCM a complete set of Record
Drawings (corrected original tracings or re-plotted CADD drawings), one set of mylar reproducible Record
Drawings and two (2) sets of Specifications depicting the Project.

CADD Criteria. The “DFCM CADD Criteria” which is a part of the Design Manual shall be reviewed by the
AJE and shall be used to define and/or supplement any terms or responsibilities under this Agreement. The
DFCM CADD Criteria in the Design Manual in case of conflict, shall supercede any provision of this Agreement.

2.7 ADDITIONAL SERVICES: IN GENERAL.

2.7.1  Written Authorization Required. The DESIGN/BUILD TEAM shall perform all duties and
responsibilities required by this Agreement and the Contract Documents for the Guaranteed Fixed Price. If the
DESIGN/BUILD TEAM reasonably believes that a particular duty or responsibility is beyond that identified by
this Agreement or the Contract Documents, then the DESIGN/ BUILD TEAM shall not be entitled to any amount
which would result in an increase in the Guaranteed Fixed Price unless, prior to performing the subject duty or
responsibility, the DESIGN/BUILD TEAM has requested in writing a Modification to this Agreement and the
Modification has been approved, in writing, by DFCM. The provisions of the General Conditions regarding
Modifications, requests for additional time and additional monies shall apply to this Agreement.

2.7.2  When Not Paid by DFCM. Notwithstanding anything to the contrary in this Agreement, DFCM
shall not be responsible to pay and the DESIGN/BUILD TEAM shall not be entitled to receive, compensation for
any Contingent Additional Services if such services were required due to the fault of the DESIGN/BUILD TEAM
or the DESIGN/BUILD TEAM's failure to perform in accordance with the terms of this Agreement.
Notwithstanding this, there shall be no right to payment for additional services or contingent additional services if
such services are not approved in advance by DFCM in writing.

2.8 STANDARD FOR PERFORMANCE.
2.8.1 Due Care and Diligence; In General. DESIGN/BUILD TEAM shall exercise the degree of skill

and diligence as exercised by members of the DESIGN BUILD TEAM’S profession having substantial
experience on projects similar in type, magnitude and complexity to the Project that is the
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subject of this Agreement and all of the services under this Agreement shall be performed as expeditiously as is
consistent with said standards. The DESIGN/BUILD TEAM shall be liable to the Owner for claims, liabilities,
additional burdens, penalties, damages or third party claims, to the extent caused by wrongful or negligent acts,
errors or omissions that do not meet this standard of care.

2.8.2 Due Care and Diligence; Discovering and Reporting Defects and Deficiencies. The
DESIGN/BUILD TEAM shall exercise due care and diligence in discovering and promptly reporting to the
DFCM any defects or deficiencies in the Work. Any defective Designs or Specifications furnished by the
DESIGN/BUILD TEAM shall be promptly corrected by the DESIGN/ BUILD TEAM at no cost to the DFCM,
and the DESIGN/BUILD TEAM shall promptly reimburse the DFCM for all damages, if any, resulting from the
use of such defective Designs or Specifications. The DFCM's approval, acceptance, use of or payment for all or
any part of the DESIGN/ BUILD TEAM'S services hereunder or of the Project itself shall in no way alter the
DESIGN/BUILD TEAM'S obligations or the DFCM's rights hereunder.

2.9 TESTS, INSPECTIONS AND REPORTS.

2.9.1 DFCM shall be responsible for all structural (soils and concrete), mechanical, electrical testing
required by law or code. It shall be DESIGN/BUILD TEAM's responsibility to determine when, which, and to the
extent that such tests, inspections and reports are required by the Contract Documents. The DFCM may review
and comment, when appropriate, on the accuracy of the tests and information furnished by the DESIGN/BUILD
TEAM pursuant to this Paragraph 2.9.1. The DFCM will be monitoring tests and inspections for the subject
work. The DESIGN/BUILD TEAM shall coordinate all test and inspections with the DFCM. All other tests or
inspections required by contract documents shall be furnished at the DESIGN/BUILD TEAM’s expense.

2.9.2 The DFCM shall be responsible for all chemical, air and water pollution tests, tests for hazardous
material, and other laboratory and environmental tests, inspections and reports, including those required by law or
the Contract Documents. It shall be DFCM’s responsibility to determine when, which, and to the extent that such
tests, inspections and reports are required by the Contract Documents. The DFCM may review and comment,
when appropriate, on the accuracy of the tests and information furnished by the DESIGN/BUILD TEAM pursuant
to this Paragraph 2.9.2. The services, information, surveys and reports required by this Paragraph 2.9.2 shall be
furnished at the DFCM’s expense. The DFCM will be monitoring tests and inspections for the subject work. The
DESIGN/BUILD TEAM shall coordinate all test and inspections with the DFCM.

ARTICLE 3.
DFCM'S RESPONSIBILITIES

3.1 INFORMATION. The DFCM shall provide full information regarding requirements for the Project,
including a program or scope of work which shall set forth the DFCM's objectives, schedule, constraints, and criteria,
including space requirements and relationships, flexibility, expandability, special equipment, systems and site
requirements.

3.2 RESPONSE TO DESIGN/BUILD TEAM. The DFCM shall give reasonable consideration to all sketches,
estimates, working drawings, specifications, proposals, and other documents presented by the
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DESIGN/BUILD TEAM; and to inform the DESIGN/BUILD TEAM of the decisions, in writing, within a
fourteen (14) day time period.

3.3 DFCM PROJECT MANAGER. The DFCM shall designate a DFCM Project Manager authorized to
act on the DFCM's behalf with respect to the Project. The DFCM or such Project Manager shall render decisions
within a fourteen (14) day time period pertaining to documents submitted by the DESIGN/BUILD TEAM in order
to avoid unreasonable delay in the orderly and sequential progress of the DESIGN/BUILD TEAM's services and
Work. The DFCM may appoint an on-site project representative to observe the Work and to have such other
responsibilities as the DFCM deems necessary to facilitate this Agreement.

3.4 COMMUNICATIONS. DFCM shall communicate with subcontractors at any tier and material suppliers
of the DESIGN/BUILD TEAM only through the DESIGN/BUILD TEAM. DESIGN/BUILD TEAM shall
communicate to DFCM directly and not through the User or any other governmental agency. DESIGN/BUILD
TEAM shall not rely on any comments or writings of User without express consent in writing of DFCM.

ARTICLE 4.
TIME

4.1 DESIGN FUNCTION SCHEDULE. Time limits provided by the RFP shall not be exceeded by the
DESIGN/BUILD TEAM or DFCM. Any extensions of time from the schedule shall be void and of no force and
effect until such adjustments are agreed to in writing by the DFCM and DESIGN/BUILD TEAM.

4.2 CONSTRUCTION FUNCTION SCHEDULE. TIME OF COMPLETION OF CONSTRUCTION
WORK AND DELAY REMEDY. The Construction Work shall be Substantially Complete within (FILL IN
COMPLETION DATE) . DESIGN/BUILD TEAM agrees to pay liquidated damages in the
amount of $ per day for each day after expiration of the Contract Time until the DESIGN/BUILD
TEAM achieves Substantial Completion in accordance with the Contract Documents, if the DESIGN/BUILD
TEAM’s delay makes the damages applicable. The provision for liquidated damages is: (a) to compensate the
DFCM for delay only; (b) is provided for herein because actual damages can not be readily ascertained at the time
of execution of this Design/Build Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No PRE, Claim or action shall be maintained by the DESIGN/BUILD TEAM or Subcontractor or material
supplier of DESIGN/BUILD TEAM at any tier, against the DFCM for damages or other claims due to losses
attributable to hindrances or delays from any cause whatsoever, including acts and omissions of the DFCM or its
officers, employees or agents, except as expressly provided in the General Conditions, including procedural,
timing and substantive provisions of the General Conditions.

ARTICLE 5.
PAYMENTS

5.1 COMPENSATION. The DFCM shall compensate the DESIGN/BUILD TEAM for work properly
performed in accordance with the Contract Documents after the DFCM's receipt and approval of the

DESIGN/BUILD TEAM's detailed monthly statement and any lien waivers or releases previously requested by
DFCM.
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5.1.1 Guaranteed Fixed Contract Amount. The DFCM agrees to pay and the DESIGN/BUILD
TEAM agrees to accept in full performance of the design work and the construction Work under this
DESIGN/BUILD TEAM's Agreement, not more than the sum of (FILL IN CONTRACT AMOUNT)
DOLLARS AND NO CENTS ($ .00) which sum is the proposal
amount submitted on and which sum shall be the guaranteed fixed contract amount. Payment to
the DESIGN/BUILD TEAM will be made within thirty (30) calendar days of receipt of payment application by
DFCM.

The DESIGN/BUILD TEAM shall provide DFCM within thirty (30) days of request by DFCM, a schedule of
accounts and budgets for Work which will be used as a basis for applications for payment. The DFCM agrees to
pay the DESIGN/BUILD TEAM for the construction Work and the design services from time to time as the
Work progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E as approved by DFCM which approval may not be unreasonably withheld, for Work
performed during the preceding calendar month, ninety-five percent (95%) of the value of the labor performed
and ninety-five percent (95%) of the value of materials furnished in place or on the site. The DESIGN/BUILD
TEAM agrees to furnish to the DFCM invoices for materials purchased and on the site but not installed, for which
the DESIGN/BUILDER requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for the safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be supplied
by the DESIGN/BUILD TEAM at the time of request for Certificate of Payment on account. Materials for which
payment has been made cannot be removed from the job site without DFCM's written approval. Five percent
(5%) of the earned amount shall be retained from each monthly payment. Additional retainage shall be imposed
if, in the written opinion of the Director of the Division of Facilities Construction and Management, special
circumstances or considerations justify the imposition of additional retainage in the interest of the State.

5.1.2 DESIGN/BUILD TEAM Expenses. The guaranteed fixed contract amount shall include all
expenses of the DESIGN/BUILD TEAM, including travel, lodging, per diem and other costs associated with the
performance of the duties and work under this Agreement.

5.2 DESIGN/BUILD TEAM'S ACCOUNTING RECORDS. All Accounting Records shall be available to
the DFCM or the DFCM’s authorized representative at mutually convenient times.

ARTICLE 6.
CHANGES IN THE WORK

6.1 ADDITIONAL WORK. Itis understood and agreed by the parties hereto that no money will be paid to
the DESIGN/BUILD TEAM for additional labor or materials furnished unless a new contract in writing or a
Modification hereof in accordance with the General Conditions and Contract Documents for such additional labor
or materials has been executed. The DFCM specifically reserves the right to modify or amend this Agreement and
the total sum due hereunder either by enlarging or restricting the scope of the Work.

Modifications shall be issued in accordance with the General Conditions. No action, conduct, omission, prior

failure or course of dealing by the DFCM shall act to waive, modify, change, or alter this requirement. Written
modifications are the exclusive method for effecting any change to the contract sum or contract time. The
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DESIGN/BUILD TEAM understands and agrees that the contract sum and contract time cannot be changed by
implication, oral agreements, actions, inactions, course of conduct or contractor initiated change order.

ARTICLE 7.
INSURANCE, BONDS AND INDEMNIFICATION

7.1 IN GENERAL. To protect against liability, loss and/or expense arising in connection with the
performance of services described under this DESIGN/BUILD TEAM's Agreement, the DESIGN/BUILD TEAM
shall obtain and maintain in force during the entire period of this DESIGN/BUILD TEAM's Agreement, at its own
expense, the following insurance from insurance companies authorized to do business in the State of Utah and
rated "A" or better with a financial size category of Class X or larger. An exception to the above-stated rating and
financial size category requirements is for the professional liability insurance referred to in 7.2.1(1) below, in
which case the rating must be "B" or better with a financial size category of Class VIII or larger. All said ratings
and financial size categories shall be as published by A.M. Best Company at the time this DESIGN/BUILD
TEAM's Agreement is executed.

7.2 DESIGN/BUILD TEAM INSURANCE. Insurance for the general construction management and
architectural components of the DESIGN/BUILD TEAM shall be provided as required below:

7.2.1 General Contractor’s Insurance. In addition to the insurance required in Section 7.4 below, the
DESIGN/BUILD TEAM shall meet all the insurance requirements for a General Contractors as required by the
General Conditions.

7.3 GENERAL CONTRACTOR'S BONDS. No bonds required.

7.4 DESIGN INSURANCE. In addition to the insurance required above, the following insurance for the
design services under this Agreement shall be provided:

7.4.1 DESIGN/BUILD TEAM Designer's Professional Liability Insurance. The DESIGN/ BUILD
TEAM shall maintain a professional liability insurance policy on a claims made basis, annual aggregate policy
limit based on the following chart, unless modified in an attachment to this Agreement.

Construction Budget Minimum Liability Coverage
$50,000,000 and above $2,000,000 per claim,
$4,000,000 aggregate
$25,000,000 and above, but under $50,000,000 $2,000,000 per claim,
$2,000,000 aggregate
$1,500,000 and above but under $25,000,000 $1,000,000 per claim,
$1,000,000 aggregate
Under $1,500,000 $ 500,000 per claim,

$ 500,000 aggregate
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7.4.2 Valuable papers and Records Coverage and/or Electronic Data Processing (Data and Media)
Coverage. The DESIGN/BUILD TEAM and all engineering consultants of the DESIGN/BUILD TEAM shall
provide coverage for the physical loss of or destruction to their work product including drawings, specifications
and electronic data and media.

7.5 ADDITIONAL COVERAGE. The DFCM reserves the right to require additional coverage from that
stated hereinabove, at the DFCM's expense for the additional coverage portion only. DFCM also reserves the
right to require project specific insurance, and if such right has been exercised it shall be indicated as an exhibit to
this DESIGN/BUILD TEAM's Agreement. Unless project specific insurance is required by the DFCM, the
coverage may be written under a practice policy with limits applicable to all projects undertaken by the firm but
must be maintained in force for the discovery of claims for a period of three (3) years after the date final payment
is made to the DESIGN/BUILD TEAM under this DESIGN/ BUILD TEAM's Agreement. All policies provided
by the DESIGN/BUILD TEAM must contain a "retroactive"” or "prior-acts” date which precedes the earlier of, the
date of the DESIGN/BUILD TEAM's Agreement or the commencement of the DESIGN/BUILD TEAM's
services. The DESIGN/BUILD TEAM's policy must also include a contractual liability endorsement applicable
to the indemnity provision contained under this Article of this DESIGN/ BUILD TEAM's Agreement. Any
review and approval by the DFCM does not relieve the DESIGN/BUILD TEAM of any responsibility of liability
for an error, omission, submittal or work.

7.6 FURNISH EVIDENCE OF INSURANCE, CERTIFICATES, ADDITIONAL INSURED. The
DESIGN/BUILD TEAM shall submit certificates in form and substance satisfactory to the DFCM as evidence of
the insurance requirements of this Article. Such certificates shall provide the DFCM with thirty (30) days notice
prior to the cancellation, material change or non-renewal of the applicable coverage, as evidenced by return
receipt, certified mail, sent to DFCM. The DESIGN/BUILD TEAM shall notify DFCM within thirty (30) days of
any claim(s) against the DESIGN/BUILD TEAM which singly or in the aggregate exceed 20% of the applicable
required insured limits, and the DFCM may require the DESIGN/BUILD TEAM to reinstate the policy to provide
full protection at the original limits.

The State of Utah shall be named as an insured party, as primary coverage and not contributing, on all the
insurance policies required by this Article except the professional liability and workers' compensation policies.
The DFCM reserves the right to request the DESIGN/BUILD TEAM to provide a loss report from their insurance
carrier.

7.7 DFCM RECOURSE. The DESIGN/BUILD TEAM agrees to maintain the insurance described in this
Avticle during the required term. If the DESIGN/BUILD TEAM fails to furnish and maintain said required
insurance, the DFCM may purchase such insurance on behalf of the DESIGN/BUILD TEAM, and the
DESIGN/BUILD TEAM shall pay the cost thereof to the DFCM upon demand and shall furnish to the DFCM any
information needed to obtain such insurance.

7.8 INDEMNIFICATION.

7.8.1 In General. To the fullest extent permitted by law, the DESIGN/BUILD TEAM shall indemnify
and hold harmless the State of Utah, its institutions, agencies, departments, divisions, authorities, and
instrumentalities, boards, commissions, elected or appointed officers, employees, agents, authorized volunteers
(hereinafter the above listing of entities and persons is referred to as "indemnities™) from and against every kind
and character of claims, damages, losses and expenses, including but not limited to attorneys' fees,
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arising out of or resulting from any act or omission in the performance of the Work under this DESIGN/ BUILD
TEAM's Agreement including the work of anyone directly or indirectly employed by the DESIGN/ BUILD
TEAM, the DESIGN/BUILD TEAM's agent, consultant or independent contractor, or anyone for whose acts any
of them may be liable, provided that any such claim, damage, loss or expense is caused in whole or in part by the
negligent or intentional act or omission of the DESIGN/BUILD TEAM, anyone directly or indirectly employed
by the DESIGN/BUILD TEAM, the agent, consultant or independent contractor of any of them or anyone for
whose acts any of them may be liable, regardless of whether or not it is caused in part by a part indemnified
hereunder. The DESIGN/ BUILD TEAM shall defend all actions brought upon such matters to be indemnified
hereunder and pay all costs and expenses incidental thereto, but the State of Utah shall have the right, at its option,
to participate in the defense of any such action without relieving the DESIGN/BUILD TEAM of any obligation
hereunder.

7.8.2 Not Reduce Current Rights. Such obligation shall not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person
under this DESIGN/BUILD TEAM's Agreement.

7.8.3 Not Bound By Damage Limitations Under Certain Acts. In claims against any person or
entity indemnified under this Paragraph 7.8 by an employee of the DESIGN/BUILD TEAM, anyone directly or
indirectly employed by the DESIGN/BUILD TEAM, the agent, consultant or independent contractor of any of
them or anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 7.8
shall not be limited by a limitation on the amount or type of damages, compensation or benefits payable by or for
the DESIGN/BUILD TEAM or said employee, agent, consultant, independent contractor or anyone for whose acts
any of them may be liable, under workers' or workmen's compensation acts, disability benefits acts or other
employee benefit acts.

ARTICLE 8.
DISPUTE RESOLUTION

8.1 DISPUTES.  Anydispute, PRE or Claim between the parties shall be subject to the provisions of Article 7
of the General Conditions. DFCM reserves all rights to pursue its rights and remedies as provided in the General
Conditions.

ARTICLE 9.
TERMINATION, SUSPENSION OR ABANDONMENT

9.1 IN GENERAL. This Agreement may be terminated, suspended or abandoned in accordance with the General
Conditions.

ARTICLE 10.
OWNERSHIP AND USE OF DRAWINGS,
SPECIFICATIONS AND OTHER DOCUMENTS

10.1 IN GENERAL. All Drawings, Specifications, other Contract Documents, as well as studies and projects
prepared by the DESIGN/BUILD TEAM under this Agreement, are and shall remain the property of the DFCM,
and DFCM shall retain all common law, statutory and other reserved rights with respect thereto. All other
provisions regarding the use, re-use and other provision regarding such items as stated in the General Conditions
shall apply.
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ARTICLE 11.
MISCELLANEOUS PROVISIONS

11.1 GOVERNING LAW AND VENUE. Unless otherwise provided, this DESIGN/BUILD TEAM's
Agreement shall be governed by the laws of the State of Utah. Salt Lake County, State of Utah, shall be the venue
of any legal proceeding regarding the terms or enforcement of this DESIGN/BUILD TEAM's Agreement.

11.2 WAIVER TO EXTENT OF RECOVERY OF INSURANCE MONIES. The DFCM and
DESIGN/BUILD TEAM waive all rights against each other and against the DESIGN/BUILD TEAM's
consultants, subcontractors, agents and employees of the other for damages, but only to the extent covered by the
DFCM provided Builder's Risk Policy concerning damage to the Work during construction, except such rights as
they may have to the proceeds of such insurance as set forth in the General Conditions. The DFCM and
DESIGN/BUILD TEAM each shall require similar waivers from their contractors, subcontractors, consultants and
agents at any tier.

11.3 BINDING AGREEMENT AND ASSIGNMENT PROVISIONS. The DFCM and DESIGN/ BUILD
TEAM respectively, bind themselves, their successors, assigns and legal representatives to the other party to this
DESIGN/BUILD TEAM's Agreement and to the partners, successors, assigns and legal representatives of such
other party with respect to all covenants of this DESIGN/BUILD TEAM's Agreement. Neither the DFCM nor the
DESIGN/BUILD TEAM shall assign its interest in this Agreement without the written consent of the other,
except that the Contractor hereby consents to the assignment of the DFCM's interest herein as provided in this
Acrticle 11.

11.4 INTEGRATION AND AMENDMENT. This DESIGN/BUILD TEAM's Agreement represents the
entire and integrated agreement between the DFCM and DESIGN/BUILD TEAM and supersedes all prior
negotiations, representations or agreements, either written or oral. Except for Construction Change Directives
issued under the General Conditions, this Agreement may be amended only by written instrument signed by both
DFCM and DESIGN/BUILD TEAM.

115 THIRD PARTIES. Exceptfor DFCM’s third party beneficiary rights described in this Agreement, nothing
contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a third party
against either the DFCM or DESIGN/BUILD TEAM.

11.6  HAZARDOUS MATERIALS. The responsibilities of the DFCM and the DESIGN/BUILD TEAM
regarding Hazardous Materials shall be as specified in the General Conditions and the Contract Documents.

11.7 PROMOTION. The DESIGN/BUILD TEAM shall have the right to include accurate representations of
the design of the Project, including photographs of the exterior and interior, among the DESIGN/BUILD TEAM's
promotional and professional materials. The DESIGN/BUILD TEAM's materials shall not include the DFCM's or
the State’s confidential or proprietary information if the DFCM has previously advised the DESIGN/BUILD
TEAM in writing of the specific information considered by the DFCM to be confidential or proprietary. The
DFCM shall provide professional credit for the DESIGN/ BUILD TEAM on the construction sign and in the
promotional materials for the Project. For purposes of this Paragraph 11.7, reference to the "DESIGN/BUILD
TEAM" shall include the DESIGN/BUILD TEAM's consultants.
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11.8 INDEPENDENT CONTRACTOR. The DESIGN/BUILD TEAM shall be considered an independent
DESIGN/BUILD TEAM, and as such, shall have no authorization, express or implied, to bind the State of Utah or
the DFCM-to any agreement, settlement, liability or understanding whatsoever, nor to perform any acts as agent
for the State of Utah or DFCM, except as specifically set forth in this DESIGN/BUILD TEAM's Agreement.

119 WRITTEN NOTICE. DFCM and DESIGN/BUILD TEAM shall be subject to the written notice
provisions of the General Conditions.

11.10 DFCM/AGENCY REVIEW. DFCM or any other entity’s (including agency user’s of the State of
Utah) plan reviews or any other type or nature of review shall in no way relieve the DESIGN/BUILD TEAM of
design liability or contractual responsibility under this DESIGN/BUILD TEAM's Agreement. Any guidelines,
specifications, drawings or plans provided by the DFCM or any other entity to the DESIGN/ BUILD TEAM shall
not relieve the DESIGN/BUILD TEAM of design liability or contractual responsibility under this Agreement.

11.11 CONSULTANTS.

11.11.1 Not Use "'Sales™ or ""Agent' A/E’s or Consultants. The DESIGN/ BUILD TEAM agrees not
to use "sales" or "agent™ A/E’s or consultants. Said A/E’s or Consultants are not to benefit financially either
directly or indirectly from the sale or use of any product on or in the Project.

11.11.2 AJE and Consultant Qualifications. All A/E and Consultants must be licensed in Utah for the
professional practice used on the Project and be approved in writing, in advance, by the DFCM.

11.12 AJ/E, CONSULTANTS, SUBCONTRACTORS OF DESIGN/BUILD TEAM. Any A/E, subcontract,
supplier, or consultants agreement that the DESIGN/BUILD TEAM may enter into in regard to the Project of this
DESIGN/BUILD TEAM's Agreement, shall require conformance with the provisions of this DESIGN/ BUILD
TEAM's Agreement, to the extent applicable.

11.13 WORKBY DFCM OR DFCM'S CONTRACTORS. The DFCM reserves the right to perform work related
to, but not part of, the Project and to award separate contracts in connection with other work at the site. The
DESIGN/BUILD TEAM shall cooperate with the DFCM to afford the DFCM's other contractors a reasonable
opportunity for access and storage of their materials and equipment for execution of their work. The DESIGN/BUILD
TEAM shall incorporate and coordinate the DESIGN/BUILD TEAM's Work with work of the DFCM's separate
contractors as required by the Contract Documents. The DESIGN/BUILD TEAM shall promptly notify the DFCM if
any such independent action will in any way compromise the DESIGN/ BUILD TEAM's ability to meet the
DESIGN/BUILD TEAMS's responsibilities under this Agreement.

11.14 SEVERABILITY. In case a provision of this Agreement is held to be invalid, illegal or unenforceable,
the validity, legality and enforceability of the remaining provisions shall not be affected.

11.15 OBSERVATIONS. The Work shall be observed for acceptance in accordance with the General
Conditions. DESIGN/BUILD TEAM shall have a Utah duly licensed architect or engineer, visit the site at least

once per week during construction and shall make appropriate observations and promptly write and send to the
DFCM written reports for each site visit. DFCM may request more periodic site observations by the A/E
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if needed. The A/E shall be compensated for additional work properly performed and approved in advance in
writing by DFCM as well as not caused by errors and/or omissions of DESIGN/BUILD TEAM. The A/E shall
report promptly any deficiencies, defects or problems with the Work or site conditions.

11.16 RELATIONSHIP OF THE PARTIES AND ASSIGNMENT. The DESIGN/BUILD TEAM accepts
the relationship of trust and confidence established by this DESIGN/BUILD TEAM's Agreement and covenants
with the DFCM to cooperate with the DFCM and utilize the DESIGN/ BUILD TEAM's best skill, efforts and
judgment in furthering the interest of the DFCM,; to furnish efficient business administration and supervision; to
make best efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

11.17 SUCCESSORS AND ASSIGNS. The DFCM and DESIGN/BUILD TEAM, respectively bind
themselves, their partners, successors, assigns and legal representatives to the other party to this Agreement, and
to partners, successors, assigns and legal representatives of such other party with respect to all covenants,
provisions, rights and responsibilities of this Agreement. The DESIGN/BUILD TEAM shall not assign the
Contract without the prior written consent of the DFCM, nor shall the DESIGN/BUILD TEAM assign any
moneys due or to become due as well as any rights under the Contract, without prior written consent of the
DFCM.

The DFCM agrees to exercise reasonable best efforts to enable the DESIGN/BUILD TEAM to perform the Work
by furnishing and approving in a timely way, information required by the DESIGN/BUILD TEAM in accordance
with the requirements of the Contract Documents.

11.18 AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. DESIGN/BUILD TEAM and
DFCM each represent that the execution of this DESIGN/BUILD TEAM's Agreement and the performance
thereunder is within their respective duly authorized powers.

11.19 ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute resolution provisions
of the General Conditions, the prevailing party shall be entitled to reasonable attorney fees and costs incurred in
any action in the District Court and/or appellate body to enforce this DESIGN/BUILD TEAM's Agreement or
recover damages or any other action as a result of a breach thereof.

11.20 EXTENT OF AGREEMENT. This Agreement represents the entire agreement between the DFCM and
DESIGN/BUILD TEAM and supersedes any prior negotiations, representations or agreements. This Agreement
may be amended only by written instrument signed by both DFCM and DESIGN/BUILD TEAM. The
DESIGN/BUILD TEAM and DFCM for themselves, their heirs, successors, executors, and administrators,
whichever may be applicable, hereby agree to the full performance of this Agreement and the Contract
Documents.

DESIGN/BUILD TEAM and DFCM each represent that the execution of this DESIGN/BUILD TEAM's
Agreement and the performance thereunder is within their respective duly authorized powers.
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IN WITNESS WHEREOF, the parties hereto have executed this DESIGN/BUILD TEAM's Agreement on the day
and year stated hereinabove.

DESIGN/BUILD TEAM:

Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
On this day of , 20 , personally appeared before me, , whose identity is
personally known to me (or proved to me on the basis of satisfactory evidence) and who by me duly sworn (or
affirmed), did say that he (she) is the (title or office) of the firm and that said document was

signed by him (her) in behalf of said firm.

Notary Public

(SEAL)
My Commission Expires

APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date F. Keith Stepan Date
DFCM Administrative Services Director Director
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
March 7, 2007
By: ALAN S. BACHMAN Division of Finance Date

Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVE NO. NO. INCREASE | DECREASE INCREASE DECREASE

Amount

Days

Date

ORIGINAL CONTRACT

TOTAL PREVIOUS CHANGE ORDERS

TOTAL THIS CHANGE ORDER

ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Architect/Engineer:

Date

Agency or Institution:

Date

DFCM:

Date

Funding Verification:

Date

DFCM FORM 5c-2 030707

Date
Page  of __ page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially
Completed as defined in the General Conditions; including that the construction is sufficiently completed in
accordance with the Contract Documents, as modified by any change orders agreed to by the parties, so that the State
of Utah can occupy the Project or specified area of the Project for the use for which it is intended.

DFCM accepts the Project or specified area of the Project as Substantially Complete and will assume full possession
of the Project or specified area of the Project at (time) on (date).

DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation,
including utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

A list of items to be completed or corrected is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including
authorized changes thereof.

The Contractor shall complete or correct the Work on the list of items appended hereto within
calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list
of items noted and agreed to shall be: $

by:

CONTRACTOR (include name of firm) DATE
by:

AJE DATE
by:

USING INSTITUTION OR AGENCY DATE
by:

DFCM DATE

cc: Parties Noted
DFCM, Director

45

DFCM FORM 5c-2 030707



_ .
P —
g B JD N ENTER
/

/ 4~ HERE

/ DFCM — \\

/ PARKING

\ \

/ N \ \
/ \
! DFCM | \
| ENTRANCE '/ H }
\ LUl
a - Z = |

\ Wasatch |\ = //

\ Building 2

\ /
||/
\ /
N /

N | -
\\JL //‘

?-T—/
|
| = |
(] i
0]
k UTAH STATE
S - FAIR PARK
“woc0es |01 [ 3
0 L = 0,
I N S — AN k=
NORTH TEMPLE STREET

DFCM Temporary Location




	Title Sheet
	Table of Contents
	Notice to Design/Build Teams
	Description of the Work
	Procurement Process
	Project Schedule
	Cost Proposal Form
	Contractors Subcontractor List Form
	Fugitive Dust Plan
	Design/Build Agreement
	Change Order Form
	Certificate of Substantial Completion
	Fairpark Map

